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Airport operations capacity is measured without distinguishing the reason for the 

aircraft takeoff or landing, and therefore groups passenger and cargo operations 
together.  This combination reflects that passenger service and cargo transport share 
and compete for available resources at each airport.   
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REQUEST FOR PROPOSALS 

 

WASHINGTON STATE  
AIR CARGO MOVEMENT STUDY 

 

I. BACKGROUND 
 

The Washington State Legislature seeks an evaluation of the current and 
future capacity of the statewide air cargo system.  The study objectives 
are to: 

 Educate policy makers about air cargo movement at 
Washington airports; 

 Explore possibilities for accommodating the growing air 
cargo market at more airports around the state; and, 

 Identify the State’s interest and role in addressing issues 
arising from air cargo congestion. 

The Washington State Department of Transportation’s draft Washington 
Aviation System Plan projects that within 20 years, Sea-Tac, the state’s 
primary air cargo hub, will exceed its overall capacity (both cargo and 
passengers).  This study will identify opportunities and constraints for 
using existing capacity at other airports around the state to meet the 
increasing demand for cargo operations, potentially reducing the growth 
that Sea-Tac must accommodate.   

In 2014, 22 Washington State airports handled 518,688 metric tons of air 
cargo.  The distribution of this activity among airports is widely 
divergent, with three airports accounting for 96% of the air cargo market 
(Sea-Tac, Boeing Field, and Spokane International).  Sea-Tac alone 
handles fully 63% of air cargo in the state. 

Similarly, available capacity for growth in airport operations is uneven 
across airports.1 Most airports in the state have capacity to spare, with 
total statewide aircraft operations at only about 14% of capacity in 2014.  
During the same time period, all three Puget Sound region airports 
operated at more than 60% of their capacity.   

 

http://leg.wa.gov/JTC/
http://www.wsdot.wa.gov/aviation/Planning/wasp.htmhttp:/www.wsdot.wa.gov/aviation/Planning/wasp.htm
http://www.wsdot.wa.gov/aviation/Planning/wasp.htmhttp:/www.wsdot.wa.gov/aviation/Planning/wasp.htm
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The dominant airports moving air cargo in Washington State are owned and operated by local government 
jurisdictions.  These airports individually conduct planning efforts to guide capital and operating investments 
to meet growing demand.   

The air cargo industry is made up of private sector entities, such as commercial passenger airlines, 
integrated/express carriers (domestic and international), and freight forwarding and logistics companies.     

State government generally plays a supporting role in air cargo delivery, providing transportation 
infrastructure for freight movement, and defining the rules under which the airports and businesses operate in 
the state. 

For all of the public use airports in the state, WSDOT Aviation manages a number of programs, including 
conducting statewide planning, promoting land use compatibility policies, monitoring runway pavement 
condition, promoting aeronautical programs, and distributing grant funds in support of airport capital 
programs.  WSDOT Aviation also manages a number of small airports owned by the state, ensuring that those 
communities maintain access to services not available locally.   

 

II. SCOPE OF WORK 

The study will describe the current system of air cargo movement in Washington State; identify congested and 
underutilized capacity around the state; and evaluate effective strategies to use existing capacity at airports 
statewide.   This study will also identify the state’s interest in reducing air cargo congestion. 
 
A Stakeholder Panel of approximately 20 people will be convened to provide feedback and technical expertise 
for the study.  
 
The Consultant will submit a draft final report by December 6, 2018.   

Stakeholder Panel and Staff Workgroup 
 
The Stakeholder Panel will include representation from the Legislature, the Governor’s office, airports, the air 
cargo and freight industries, transportation planning organizations, and the Washington State Departments of 
Transportation and Commerce.  The JTC expects to hold approximately four or five Stakeholder Panel meetings 
over the course of the two-year study.   
 
A Staff Workgroup of approximately 20 people will provide guidance during the study, meeting in advance of 
each Stakeholder Panel meeting. The Staff Workgroup will include staff from the JTC, House and Senate 
Transportation Committees, Governor’s Office of Financial Management, WSDOT, State Department of 
Commerce, Puget Sound Regional Council, airports, Counties and Cities Associations, Washington Public Ports 
Association, and staff designated by industry representatives.  The Consultant should expect to work with the 
Staff Workgroup throughout the study, to solicit input, review draft materials, and to review findings, 
recommendations and draft reports.   
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TASKS TO BE COMPLETED IN STUDY 
 
The description of tasks below is not intended to fully encompass the study tasks, but instead includes the 
minimum requirements, in order to provide the Consultant with a framework for the study.  Consultants are 
encouraged to recommend additions and/or alternatives to better accomplish the study’s tasks. 
 

 
TASK 1: DESCRIBE THE AIR CARGO SYSTEM IN WASHINGTON STATE 

In Task 1, the Consultant must research and describe the state's air cargo system, as follows:   

 Identify the facilities, organizations, and types of businesses that comprise the system; 

 Evaluate the current and projected future capacity of the air cargo system; 

 The Consultant will determine which measures of capacity to use, which may relate to airfield capacity, 
remain-over-night capacity, sorting facilities, ground freight access, or other measures appropriate for 
the analysis; 

 Identify underutilized capacity; and, 

 Identify and describe what market forces may determine demand for cargo service at different 
facilities and what role the shippers and cargo service providers play in determining how cargo is 
moved in the state. 

 
Given the proprietary nature of some of the relevant data on air cargo movement, the Consultant should 
describe the intended data sources they will use and the method of access to those data sources. 

The Consultant may also describe other aspects of the air cargo system that enhance understanding of how 
the system works, regionally and statewide.   

Deliverable: White paper  
 

 
TASK 2: AIR CARGO CONGESTION  

In Task 2, the Consultant will develop a definition of congestion in the state's air cargo system, including 
metrics by which to measure congestion and the cost of congestion to shippers.  Using this definition, the 
Consultant will discuss the extent to which the air cargo system described in Task 1 is congested.  In addition, 
the Consultant will identify the State’s interests in reducing air cargo congestion and ways to address these 
interests on a statewide basis.   
 
The identification of State interest may include evaluating how reduced air cargo congestion fits within the 
State of Washington’s performance goals and measures (Results Washington and Results WSDOT), what 
policies and programs Washington State currently uses to further these goals, and effective strategies used by 
other states and public entities to support reduced air cargo congestion.   
 
In its proposal, the Consultant will describe the intended methods for accomplishing both of these sub-tasks. 
 
Deliverable:   White paper 

 

  

http://www.results.wa.gov/
http://www.wsdot.wa.gov/about/secretary/results-wsdot
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TASK 3: EVALUATE HOW TO USE EXISTING CAPACITY ACROSS WASHINGTON 
STATE  

In Task 3, the Consultant will use the information in Task 1 to identify opportunities for reducing air cargo 
congestion in the state by using existing capacity across Washington.  These opportunities may be evaluated 
by means of identifying case study airports, to compare and contrast the strengths and constraints presented 
by different airport types and locations.  Airports that were a part of the November 2016 meeting of legislators 
and various interested parties included Sea-Tac, Spokane International Airport, and Grant County 
International.   

As part of this evaluation, the Consultant will evaluate:  

 The statewide interests served by pursuing these opportunities; 

 Air, land, and surface transportation constraints, including intermodal constraints, to accommodate 
current demand and future growth; 

 Impediments to addressing those constraints; 

 Options to address those constraints;  

 The impacts to air cargo-related industries that would result from shifting cargo service to Washington 
airports that currently have available capacity; including barriers to entry for establishing new or 
enhanced air cargo service; and, 

 Other policy issues and market forces related to shifting air cargo service to airports with available 
capacity.   

 
In its proposal, the Consultant will describe the intended method for accomplishing this review of 
opportunities and constraints.    
 
If the Consultant considers it to be important to include site visits to case study airports, the Consultant should 
include in their proposal a description of purpose of the site visits, the information that would be collected, 
and whether Stakeholder Panel members and/or staff would be included. 
 
Deliverable: White paper  

 
TASK 4: RECOMMENDATIONS AND IMPLEMENTATION STRATEGIES 

In Task 4, the Consultant will provide recommendations and implementation strategies regarding options:  

 To reduce air cargo congestion and more efficiently use available capacity at Washington airports;   

 To address the State’s interest in reducing air cargo congestion on a statewide basis; and, 

 To address partnerships, incentives and other benefits to industry that will encourage investment. 

The study recommendations will be those of the Consultant.   

The implementation strategies will also include identification of statutory changes needed. 

Deliverable: White paper  
 

  

http://leg.wa.gov/JTC/Documents/Studies/AirCargo/AviationCapacityAirFreightMeetingNotes110716.pdf
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TASK 5: STAKEHOLDER PANEL AND STAFF WORKGROUP 

A Stakeholder Panel of approximately 20 people will be convened to discuss and understand the study’s 
findings and recommendations and to provide technical expertise for the study.  The Stakeholder Panel will 
include representation from the Legislature, the Governor’s office, airports, the air cargo and freight 
industries, transportation planning organizations, and the Washington State Departments of Transportation 
and Commerce.   The study recommendations will be those of the Consultant.   

A Staff Workgroup (SWG) of approximately 20 people will provide guidance during the study, meeting in 
advance of each Stakeholder Panel meeting. The SWG will be made up of staff from the JTC, House and Senate 
Transportation Committees, Governor’s Office of Financial Management, WSDOT, State Department of 
Commerce, PSRC, airports, Counties and Cities Associations, Ports Association, and staff designated by industry 
representatives.  The Consultant should expect to work with the SWG throughout the study, to solicit input, 
review draft materials, and to review findings, recommendations and draft reports.   
 
The Consultant’s study proposal must describe how the Stakeholder Panel and SWG meetings will be 
incorporated into each task of the study.   Specifically, the consultant must describe the number and objective 
of Stakeholder Panel meetings needed to: 

 Brief the Panel on the existing air cargo system in Washington State; 

 Facilitate a discussion of how to define air cargo congestion and the state’s interest in reducing air 
cargo congestion; 

 Facilitate a discussion of the opportunities and constraints presented by existing air cargo capacity at 
other airports across Washington State; and, 

 Incorporate the Stakeholder Panel feedback into the study findings and recommendations, knowing 
that the ultimate recommendations are those of the Consultant. 

 
In addition, the proposal should include information about the Consultant’s approach to meeting facilitation.  
The JTC will pay for and arrange any needed catering for these meetings. 
 
The Consultant will coordinate and facilitate both groups, and provide all meeting materials. 
 

TASK 6:    PRESENTATIONS 
 
The Consultant will attend and provide study updates at the following meetings:   
 

 November 14, 2017, JTC meeting in Sea-Tac, as part of the Washington State Association of Counties 
annual meeting; 

 One presentation each to the House and Senate Transportation Committees during the 2018 
legislative session, at the Committee Chairs’ discretion.  These two presentations likely would occur 
on the same day, which would probably be in January 2018; 

 July 2018 JTC meeting at a location to be determined (one hour presentation); 

 Presentation of a PowerPoint summary of the draft report, along with the draft report, to the Joint 
Transportation Committee, likely in November 2018; and,  

 Potentially, another presentation to the House and Senate Transportation Committees during the 
2019 legislative session, at the Committee Chairs’ discretion.   
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TASK 7:    DRAFT AND FINAL REPORTS  

The Consultant will prepare both a draft and a draft final report for the study, summarizing study 
recommendations and implementation strategies for reducing air cargo congestion, including the more 
efficient use of existing airport capacity in Washington State.  The reports must indicate which statutes if any, 
would need to be changed to enact the Consultant’s recommendations.  The white papers described above 
may be incorporated into the final report, or may be included in the report appendix.  

The JTC desires to have the draft report presented during its November 2018 meeting, so that it may be 
considered for acceptance at its final December 2018 meeting.   

The Consultant will be required to deliver a draft report to the JTC Project Manager and SWG by October 22, 
2018, to allow for review and incorporation of SWG comments and suggestions.   

The Consultant shall work with the JTC Project Manager on review of the draft reports, and incorporate any 
needed changes. 

Deliverable:  Draft and final reports 

 

III. CONTRACT DELIVERABLES 

 
The successful Consultant will provide the following services and deliverables: 
 
1. Within five (5) calendar days of the announcement of the apparent successful Consultant, the Consultant 

shall submit a work plan to meet the requirements of Section II of this RFP, with any changes necessary 
based on additional information. The work plan shall include: 

• Specific steps detailing how this study will be carried out; 
• The specific tasks to be performed and by whom; 
• The expected duration and level of effort in hours by person; 
• The specific data that will be needed, along with data sources; and, 
• A schedule for performing the tasks. 

 
The JTC will review, comment on, and approve the final work plan.  Any subsequent changes to the work 
plan shall also require approval by the JTC.   

 
2. In conducting the study, the Consultant shall coordinate and facilitate the Staff Workgroup meetings.  The 

Consultant shall provide all meeting materials.  JTC staff will be responsible for scheduling meetings, 
securing meeting locations, and providing food and refreshments for the meetings. 
 

3. The Consultant Project Manager shall have, at a minimum, twice-monthly scheduled conference calls with 
the JTC Project Manager.  Full or partial Consultant team conference calls may be scheduled as needed.  

 
4. The Consultant shall prepare and present to the JTC Project Manager, monthly written progress reports 

that address and summarize the issues in the Consultant’s contracted Scope of Work and Work Plan. 
 

5. The Consultant shall prepare draft white papers as described above in Tasks 1 through 4.  These white 
papers may be used in the Final Report.  The Consultant shall present a draft to the JTC Project Manager 



 

7 
 

and Staff Workgroup, for comments and suggestions.  The Consultant shall work with the JTC Project 
Manager on review of the draft white papers and PowerPoints, and incorporate any needed changes. 

 
6. The Consultant shall present a draft report to the JTC Project Manager and Staff Workgroup by October 22, 

2018, for comments and suggestions.  The Consultant shall work with the JTC Project Manager on review 
of the draft report, and incorporate any needed changes. 

 
7. The Consultant shall submit the draft final report by December 6, 2018.  The draft final report is not final 

until the four JTC Executive Committee Members have voted to accept it. 
 
8. The Consultant may be requested to make a presentation to the House and Senate Transportation 

Committees during the 2018 and 2019 legislative sessions.   The decision will be up to the Chairs of the 
House and Senate Transportation Committees.  
 

9. The Consultant shall deliver copies of the approved Final Report in the following formats: 
 

 

 25 printed and appropriately bound color copies 

 Electronic version suitable as printing “master” (Word and PDF)  

 Electronic version suitable for web-based distribution (PDF) 
 

IV. OVERSIGHT AND ADMINISTRATIVE RESPONSIBILITY 
 

The JTC will have prime oversight for this study.  The clients of this study are the four JTC Members (the Chairs and 
Ranking Members of the House and Senate Transportation Committees), who are represented in day-to-day study 
activities by the JTC Project Manager.   

JTC staff will be responsible for the following activities: 

 Prepare, publish and administer the RFP process; 

 Coordinate the Consultant selection process and negotiate the contract; 

 Administer the contract (review and approve invoices, ensure milestones are being met, etc.); 

 Attend regularly scheduled briefings with Consultant; 

 Receive, evaluate and edit Consultant products; and, 

 Oversee communications and meetings between JTC, the Consultant, and the Stakeholder Panel and the Staff 
Workgroup. 
 
 

V. QUALIFICATIONS 

 

 Bidder must be licensed to do business in the state of Washington. 

 JTC shall also examine Bidder for responsibility.  Responsibility shall include such measures as insurance 
coverage that meets state requirements, references, prior experience and satisfaction of existing clients, 
and other information related to responsibility. 
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VI. DEFINITIONS 

 

 Apparently Successful Bidder or Apparently Successful Consultant - the Bidder or Consultant selected as 
the most qualified entity to perform the stated services. 

 Bidder or Consultant – an entity intending to submit or submitting a proposal for the project. 

 JTC – Joint Transportation Committee, a Washington State legislative agency governed by an Executive 
Committee comprised of the Chairs and Ranking Members of the House and Senate Transportation 
Committees.  JTC shall mean the Executive Committee, Committee Coordinator, Project Manager, and/or 
any other staff of the JTC. 

 JTC Members – the four Members of the JTC Executive Committee, who are the Chairs and Ranking 
Member of the House and Senate Transportation Committees. 

 JTC Coordinator – the Chief Executive Officer of the Joint Transportation Committee. 

 RFP -- This Request for Proposals, any addendum or erratum thereto, Bidder’s written questions and the 
respective answers, and any related correspondence that is addressed to all Bidders. 

 Contract definitions are provided in the State of Washington General Terms and Conditions for personal 
services contracts in Exhibit A. 

VII. PROVISO 
 
Engrossed Senate Bill 5096, Section 204, transportation budget proviso directing this study: 

 
(3)(a) $500,000 of the multimodal transportation account—state appropriation is for a consultant study of air 
cargo movement at Washington airports. The study must:  

(i) Describe the state's air cargo system, and identify the facilities that comprise the system;  
(ii) Evaluate the current and projected future capacity of the air cargo system;  
(iii) Identify underutilized capacity;  
(iv) Identify and describe what market forces may determine demand for cargo service at different 
facilities and what role the shippers and cargo service providers play in determining how cargo is 
moved in the state;  
(v) Develop a definition of congestion in the state's air cargo system, including metrics by which to 
measure congestion and the cost of congestion to shippers; and  
(vi) Evaluate what would be needed to more effectively use existing capacity at airports across the 
state. As part of this evaluation, the study must:  

(A) Evaluate air, land, and surface transportation constraints, including intermodal constraints, 
to accommodate current demand and future growth;  
(B) Evaluate impediments to addressing those constraints;  
(C) Evaluate options to address those constraints; and  
(D) Evaluate the impacts to air cargo-related industries that would result from shifting cargo 
service to Washington airports that currently have available capacity.  

(b) The study must also identify the state's interest in reducing air cargo congestion and evaluate ways to 
address this interest on a statewide basis.  
(c) The study must provide recommendations regarding:  

(i) Options to reduce air cargo congestion and more efficiently use available capacity at Washington 
airports; 
(ii) Options to address the state's interest in reducing air cargo congestion on a statewide basis;  
(iii) Strategies to accomplish the recommendations under this subsection (3)(c); and  
(iv) Statutory changes needed to implement the recommendations under this subsection (3)(c).  

http://lawfiles/biennium/2017-18/Pdf/Bills/Senate%20Passed%20Legislature/5096.PL.pdf
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(d) The department of transportation shall provide technical support for the study, including providing 
guidance regarding information that may already be available due to the department's ongoing work on the 
Washington aviation system plan.  
(e) The joint transportation committee shall issue a report of its findings and recommendations to the house of 
representatives and senate transportation committees by December 14, 2018.  
 

VIII. HELPFUL RESOURCES 
 
In addition to the resources listed in the Background and Scope of Work, the following resources are provided for 
convenience and additional background for preparation of proposals.  These resources are not exhaustive, and 
should not be solely relied upon to the form the basis of a proposal or any subsequent recommendations. 
 
WSDOT, Draft Washington Aviation System Plan (WASP), March 2017 
 
Sea-Tac Sustainable Master Plan (in process) 

 Scroll to bottom of page to see all briefings of the Port of Seattle Commission 

 Sea-Tac Air Cargo, Staff Presentation, March 24, 2015 
 
Port of Moses Lake, profile of Grant County International Airport 
 
Boeing Field Master Plan (in process) 
 
Aviation Capacity and Air Freight, Legislator Roundtable, November 2016 
 
WSDOT, Airport Investment/Solutions Study, 2014-15 
 
WSDOT, Aviation Economic Impact Study, 2012 
 
WSDOT, Washington State Long-Term Air Transportation Study (LATS), July 2009 
 

Puget Sound Regional Council, Regional Air Cargo Strategy, October 2006 
 

 

IX. PROJECT BUDGET 

 
The budget for this project shall not exceed a maximum of $475,000.  Any resulting contract for this project will be 
subject to the standard state of Washington General Terms and Conditions for personal services contracts.  A copy 
is attached to this RFP as Exhibit A. 
 

  

http://www.wsdot.wa.gov/aviation/Planning/wasp.htm
https://www.portseattle.org/Business/Construction-Projects/Airport-Projects/Pages/airport-master-plan.aspx
https://www.portseattle.org/about/commission/meetings/2015/2015_03_24_RM_7c_supp.pdf
http://www.portofmoseslake.com/aeronautics/
http://kingcounty.gov/depts/transportation/airport/planning.aspx
http://leg.wa.gov/JTC/Documents/Studies/AirCargo/AviationCapacityAirFreightMeetingNotes110716.pdf
http://www.wsdot.wa.gov/aviation/AirportInvestmentStudy.htm
http://www.wsdot.wa.gov/aviation/WAEconomicStudy.htm
http://www.wsdot.wa.gov/aviation/lats/default.htm
https://www.psrc.org/sites/default/files/aircargo.pdf
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X. INSTRUCTION TO BIDDERS 

 
A.  SUBMISSION OF PROPOSAL 
 
NOTE:  All times listed below refer to local time in Olympia, Washington. 
 
1. A Letter of Intent to Bid must be submitted either electronically or by paper copy by 5:00 p.m., local time in 

Olympia, on  June 13, 2017, and must include company name, address and email address. 
2. Bidders must submit seven copies of the proposal and one electronic PDF copy on CD. 
3. Bidders must include one paper copy of two samples of previous work similar to this type of project and the 

internet link to these samples or an electronic copy on CD. 
4. Proposals are due no later than 5:00 p.m., local time in Olympia, on June 27, 2017, whether mailed or hand 

delivered.  Late proposals will not be accepted and will be automatically disqualified.  Proposals should be 
submitted to: 

   Joint Transportation Committee (JTC) 
Sonia Plasencia, RFP Coordinator 

   P.O. Box 40937 
   606 Columbia Street NW, #105 
   Olympia, WA  98504-0937 
5. Selected bidders will be required to attend oral interviews on July 21, 2017, at JTC’s offices in Olympia and 

provide presentations at their expense.  Selected bidders will be notified of the time of their scheduled 
interview and presentation. 

6. All proposals and accompanying documentation become the property of the JTC and will not be returned. 
7. JTC will not be liable for any costs associated with preparation and presentation of a proposal submitted in 

response to this RFP.  The Bidder assumes responsibility for the travel and associated costs of Bidder personnel 
as they relate to bidding on this project.   

8. In the event it becomes necessary to revise any part of this RFP, an addendum or erratum will be provided to 
all Bidders who submitted a Letter of Intent to bid. 

9. After submission, Bidders will not be allowed to amend their proposal.  Responses consisting solely of 
marketing material are not acceptable and will be rejected.  

10. Questions regarding this RFP should be directed to Sonia Plasencia, RFP Coordinator, as the single point of 
contact for this solicitation, by email only to Sonia.Plasencia@leg.wa.gov.   Inquiries concerning clarification of 
some aspect of the RFP will be accepted beginning at 9:00 a.m. on June 1, 2017.  No inquiries concerning the 
RFP will be accepted after 5:00 p.m., local time in Olympia, on June 13, 2017.  By June 16, 2017, responses to 
inquiries will be transmitted to all Bidders who have submitted a Letter of Intent to Bid. 

 

B.  LETTER OF SUBMITTAL 
 
The Letter of Submittal and the attached Certification and Assurances form (Exhibit B) must each be signed and 
dated by a person authorized to legally bind the Bidder to a contractual relationship, e.g., the President or 
Executive Director if a corporation, the managing partner if a partnership, or the proprietor if a sole proprietorship.  
Along with introductory remarks, the Letter of Submittal is to include by attachment the following information 
about the Bidder and any proposed subcontractors: 
 
1. Name, address, principal place of business, telephone number, and email address of legal entity or 

individual with whom contract would be written. 
2. Name, address, and telephone number of each principal officer (President, Vice President, Treasurer, 

Chairperson of the Board of Directors, etc.). 
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3. Legal status of the Bidder (sole proprietorship, partnership, corporation, etc.) and the year the entity was 
organized to do business as the entity now substantially exists. 

4. Federal Employer Tax Identification number or Social Security number and the Washington Uniform 
Business Identification (UBI) number issued by the state of Washington Department of Revenue. 

5. Location of the facility from which the Bidder would operate. 
6. The names of any Washington State employees or former Washington State employees employed or on 

the firm's governing board as of the date of the proposal.  Include their position and responsibilities within 
the Consultant's organization.  If following a review of this information, it is determined by the JTC that a 
conflict of interest exists, the Bidder may be disqualified from further consideration for the award of a 
contract. 

C.  PROPOSAL FORMAT 
 
Seven copies of the proposal must be submitted on eight and one-half by eleven (8 1/2x11) inch paper with tabs 
separating the major sections of the proposal and one electronic PDF copy on CD.  The five major sections of the 
proposal are to be submitted in the order noted below: 
 
1. Letter of Submittal, including signed Certifications and Assurances (Exhibit B). 
 
2. Technical Approach 

 The Technical Approach should respond to Tasks 1-7 of the Scope of Work, Section ll of this RFP, not to 
exceed ten pages. This page limitation does not include resumes, qualifications, work samples, the 
Letter of Submittal or signed Certifications and Assurances form.   

 The Technical Approach should describe the approaches, methodologies, and techniques that will 
be used to undertake each of these tasks and produce the deliverables; and shall identify each 
person responsible for each task.  It should describe in as much detail as possible the anticipated 
tasks, levels of effort, schedules, and coordination work required to undertake the Tasks. 

  
3. Management Approach 

 The Management Approach shall describe how your firm proposes to organize, manage, control, and 
report on the status of the study.  Identify all critical milestones.   It should include the following: 

o A statement of qualifications to conduct this work. 
o Identification of the individual(s) who will do the actual work being proposed, with attached 

professional resumes.  Please keep resumes as concise as possible. 
o An organization chart indicating the lines of authority for all personnel involved in 

performance of the potential contract. 
o A description of staff responsibilities and the amount of time they will devote to the project by 

task or topic area.   

 Bidders must include one paper copy of two samples of previous work similar to this type of project 
and the Internet link to these samples or an electronic copy on CD. 

 
4. Cost Approach 

 The total cost of this work in a detailed budget, including direct and indirect labor, travel, and any 
other expenses (itemized). The cost description shall identify projected work hours and hourly rate(s) 
for each employee, by name and task, who will be assigned to this project.   

 
5. References 

 Include three references with whom your firm and the proposed Consultant Project Manager has done 
similar work.  For each reference, include name, title, organization, address, phone number and email 
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address.  References shall not include staff of the Joint Transportation Committee, nor Washington 
State House or Senate Transportation Committee staff. 

 
 

XI. EVALUATION CRITERIA 
 
Proposals will be reviewed and evaluated by a panel selected by the JTC.  After the initial evaluations, the JTC will 
select a small group of Bidders as finalists for oral interviews and presentations to the evaluation panel.  
Commitments made by the Bidder at the oral interview, if any, will be considered binding.  The score from the oral 
presentation will be considered independently and will determine the apparently successful bidder. 
 
Written proposals submitted in response to this RFP will be evaluated and weighted on the following three 
categories.  This evaluation will be used solely for selecting Bidders to be invited to make an oral presentation. 
 

 Technical Approach (50%)   
o Proposed project approach and methodology 
o Quality of work plan 
o Feasibility of proposed schedule 
o Description of proposed deliverables 
 

 Management Approach (45%)  
o Project team structure internal controls 
o Staff qualifications & resumes 
o Relevant experience with projects of similar complexity & type 
o Other applicable experience 
 

 Cost Approach (5%) 
o Quality of detailed budget 
o Reasonableness of cost approach 
o Total project cost 

 

XII. ESTIMATED SCHEDULE OF ACTIVITIES  

  
Letters of Intent to Bid due    June 13, 2017  

 Due date for proposals     June 27, 2017  
 Oral Interviews      July 21, 2017  
 Announce apparently successful Bidder   Approximately July 24, 2017  
 Estimated contract start date    August 1, 2017  

Kick-off meeting with Staff Workgroup  The week of September 4, 2017, or as soon 
 thereafter as possible  

Study introduction to JTC    November 14, 2017 in Sea-Tac, Washington  
Present draft report to JTC    November 2018 JTC meeting  
Draft final report due      December 6, 2018 

 Potential presentations to House and Senate  Likely in January 2018 and 2019  
     Transportation Committees    (presentations likely on the same day) 
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XIII. PROPRIETARY INFORMATION 
 
All proposals received shall become public record, but shall remain confidential until the successful bidder 
resulting from this RFP, if any, is announced.  Thereafter, proposals shall be available for public inspection and 
copying as required by Chapter 42.56 RCW (the principal Washington State statute pertaining to accessibility to 
public records) except as exempted in that chapter or by other law.  Bidders are advised that the permissible 
exemptions from public disclosure pursuant to Chapter 42.56 RCW are very narrow in scope and will be strictly 
construed.  In the event that a bidder desires to claim portions of its proposal as exempt from disclosure under the 
provisions of the aforementioned RCW, it is incumbent upon that bidder to clearly identify those portions in a 
proposal transmittal letter.  The transmittal letter must identify the page and particular exemption(s) from 
disclosure upon which it is making its claim.  Further, each page claimed to be exempt must be clearly identified by 
the word "CONFIDENTIAL" printed on the lower right-hand corner of the page.  Designating the entire proposal as 
confidential is not acceptable and will not be honored. 
 
NOTE:  The proposal of the successful bidder will be attached to the resulting contract and incorporated therein by 
that attachment.  Therefore, as part of a public state agency contract, the entirety of the successful bidder's 
proposal will be subject to public disclosure regardless of any claim of confidentiality or previously applicable 
statutory exemption.  Nevertheless, should a successful bidder obtain a court order from a Washington State court 
of competent jurisdiction prohibiting disclosure of parts of its proposal prior to the execution of the contract 
incorporating the same, the JTC shall comply with the court order. The burden is upon the successful bidder to 
evaluate and anticipate its need to maintain confidentiality and to proceed accordingly.  Timeliness will be of the 
essence; a delay in execution of the contract to accommodate a petition to the courts will not be allowed. 

 
XIV. JTC RIGHTS 
 
1. Determination of clarity and completeness in the responses to any of the provisions in this RFP will be made 

solely by the JTC.  The JTC reserves the right to require clarification, additional information, and materials in 
any form relative to any or all of the provisions or conditions of this RFP. 
 

2. The JTC reserves the right to reject any or all proposals at any time prior to the execution of a contract 
acceptable to the JTC, without any penalty to the JTC. 
 

3. The JTC intends to award the contract to the Bidder with the best combination of attributes based on the 
evaluation criteria listed in Section XI of this RFP.  This RFP does not, however, obligate the JTC to contract for 
services herein. 
 

4. Should the JTC fail to negotiate a contract with the Apparently Successful Bidder, the JTC reserves the right to 
negotiate and contract with the next most qualified Bidder.   
 

5. The JTC reserves the right to waive specific terms and conditions contained in this RFP. 
 

6. It shall be understood by Bidders that their proposal is predicated upon acceptance of all terms and conditions 
contained in this RFP unless the Bidder has obtained such a waiver, in writing, from the JTC prior to submission 
of the proposal.  Any such waiver will be granted to all Bidders. 
 

7. The JTC reserves the right, at its sole discretion, to waive minor administrative irregularities contained in any 
Bidder's proposal.  
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Thank you for your interest. 
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EXHIBIT A 

GENERAL TERMS AND CONDITIONS 

DEFINITIONS -- As used throughout this contract, the following terms shall have the meaning set forth below: 

A. The "Joint Transportation Committee," or “JTC,” shall mean the Washington State Joint Transportation 
Committee, any division, section, office, unit, or other entity of JTC or any of the officers or other officials lawfully 
representing the JTC. 
 

B. "Contractor" shall mean that firm, provider, organization, individual, or other entity performing services under 
this contract, and shall include all employees of the Contractor. 

 

C.  "Subcontractor" shall mean one not in the employment of the Contractor, who is performing all or part of 
those services under this contract under a separate contract with the Contractor. The terms "Subcontractor" 
and "Subcontractors" means Subcontractor(s) in any tier. 

ADVANCE PAYMENTS PROHIBITED -- No payment in advance or in anticipation of services or supplies to be provided 
under this contract shall be made by JTC. 

CHANGE OF CONTROL OR PERSONNEL -- Contractor shall promptly and in any case within twenty-four (24) hours notify 
the JTC Project Manager in writing: 

1. If any of the representations and warranties of the Contractor set forth in this contract shall cease 
to be true at any time during the term of this contract; 

2. Of any material change in the Contractor’s management staff; 

3. Of any change in control of the Contractor or in the business structure of the Contractor;  

4. Of any other material change in the Contractor’s business, partnership, or corporate organization 
relating to this engagement. All written notices regarding changes in management staff shall contain 
the same information about newly assigned management staff as was requested by JTC in the 
RFP and such additional information as may be requested by the JTC. For purposes hereof, the 
term “management staff” shall mean those persons identified as senior management in any response 
to a RFP or who otherwise will exercise a major administrative role or major policy or Consultant 
role to the provision of the Contractor’s services hereunder. All written notices regarding changes in 
control of the Contractor shall contain the same information about any new controlling entity as 
was requested by JTC in the RFP regarding the Contractor and such additional information as may be 
requested by JTC. 

Approval of these changes rests solely with JTC and will not be unreasonably withheld. 

CHANGES AND MODIFICATIONS -- The JTC may, at any time, by written notification to the Contractor, make changes 
in the general scope of the services to be performed under the contract. If any such changes cause an increase 
or decrease in the cost of, or the time required for the performance of this contract, an equitable adjustment may be 
made in the contract price or period of performance, or both, and the contract shall be modified in writing accordingly. 
Any claim by the Contractor for adjustment under this clause must be asserted within thirty (30) days from the date of 
Contractor's receipt of the notice of such change; provided, however, that the JTC may, upon determining that the 
facts justify such action, receive and act upon such claim asserted at any time prior to final payment under this 
contract. Failure to agree to any adjustment shall be a dispute concerning a question of fact within the meaning of the 
clause of this contract entitled "Disputes." However, nothing in this clause shall excuse the Contractor from proceeding 
with the contract as changed. 

CONFLICT OF INTEREST -- JTC may, by written notice to the Contractor, terminate this contract if it is found after due 
notice and examination by the JTC that there is a violation of the State Ethics Law Chapter 42.52 RCW; or any similar 
statute involving the Contractor in the procurement of, or performance under, this contract. 

In the event this contract is terminated as provided above, JTC shall be entitled to pursue the same remedies against 
the Contractor as it could pursue in the event of a breach of the contract by the Contractor. The rights and remedies 
of JTC provided for in this clause shall not be exclusive and are in addition to any other rights and remedies provided 
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by law. The existence of facts upon which the JTC makes any determination under this clause shall be an issue and 
may be reviewed as provided in the "Disputes" clause of this contract. 

CONTRACTOR NOT EMPLOYEE OF THE AGENCY -- The Contractor and his or her employees or agents performing 
under this contract are not employees or agents of JTC. The Contractor will not hold himself/herself out as or claim 
to be an officer or employee of JTC or of the state of Washington by reason hereof, nor will the Contractor make 
any claim or right, privilege or benefit which would accrue to an employee under Chapter 41.06 RCW. 

COVENANT AGAINST CONTINGENT FEES -- The Contractor warrants that no person or selling agent has been 
employed or retained to solicit or secure this contract upon an agreement or understanding for a commission, 
percentage, brokerage, or contingent fee, excepting bona fide employees or bona fide established agent maintained by 
the Contractor for the purpose of securing business.  JTC shall have the right, in the event of breach of this clause by the 
Contractor, to annul this contract without liability or, at its discretion, to deduct from the contract price or 
consideration or recover by other means the full amount of such commission, percentage, brokerage or contingent fee. 

DISPUTES – If a dispute should arise between the Contractor and JTC regarding the performance or expected outcomes 
of the contract, such dispute shall be referred to the JTC Committee Coordinator for review and decision. If the 
decision by the JTC Committee Coordinator is not satisfactory to the Contractor, the Contractor may request in writing 
that the dispute be reviewed by the Legislative Members of the JTC Executive Committee. Such written request 
shall be provided to the JTC Committee Coordinator within five (5) days following the Committee Coordinator’s decision. 
The Committee Coordinator shall present the written request to the Legislative Members of the JTC Executive 
Committee at its earliest convenience for review and decision. The decision of the Legislative Members shall become 
final and binding. 

Unless mutually agreed to by the JTC and the Contractor, the work to be performed under this agreement shall not 
be delayed or stopped during the review of a dispute either by the JTC Committee Coordinator or the JTC Executive 
Committee. 

FORCE MAJEURE -- Neither party shall be liable to the other or deemed in default under this contract for any delay 
or failure to perform its obligations under this contract if such delay or failure arises from any cause or causes 
beyond the reasonable control of the parties and without fault or negligence of the parties, including and not 
limited to acts of God, war, riots, strikes, fire, floods, earthquakes, epidemics, or other similar circumstances. 

GOVERNING LAW -- This contract shall be governed by the laws of the state of Washington. In the event of a lawsuit 
involving this contract, venue shall be proper only in Thurston County. The Contractor, by execution of this contract, 
acknowledges the jurisdiction of the courts of the state of Washington in this matter. 

INDEMNIFICATION -- The contractor shall defend, protect, and hold harmless the state of Washington, JTC, or any 
employees thereof, from and against all claims, suits or actions arising from the Contractor's acts which are libelous or 
slanderous, which result in injury to persons or property, which violate a right of confidentiality, or which constitute 
an infringement of any copyright, patent, trademark, or trade name through use of reproduction of material of any 
kind. 

INDUSTRIAL INSURANCE COVERAGE -- The Contractor shall provide or purchase industrial insurance coverage prior to 
performing work under this contract as required under Title 51 RCW. JTC will not be responsible for payment of industrial 
insurance premiums or for any other claim or benefit for this Contractor, or any Subcontractor or employee of the 
Contractor, which might arise under the industrial insurance laws during performance of duties and services under this 
contract. 

LICENSING, ACCREDITATION AND REGISTRATION -- The Contractor shall comply with all applicable local, state and 
federal licensing, accreditation, and registration requirements and standards, necessary for the performance of this 
contract. 

LIMITATION OF AUTHORITY -- Only the JTC shall have the express, implied, or apparent authority to alter, amend, 
modify or waive any clause or condition of this contract. Furthermore, any alteration, amendment, modification, or 
waiver of any clause or condition of this contract is not effective or binding unless made in writing and signed by the 
JTC. 

NONASSIGNABILITY -- Neither this contract, nor any claim arising under this contract, shall be transferred or assigned 
by the Contractor. 
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NONDISCRIMINATION -- During the performance of this contract, the Contractor shall comply with all federal and state 
nondiscrimination laws, regulations, and policies. 

NONCOMPLIANCE WITH NONDISCRIMINATION LAWS -- In the event of the Contractor's noncompliance or refusal 
to comply with any nondiscrimination law, regulation, or policy, this contract may be rescinded, canceled, or 
terminated in whole or in part, and the Contractor may be declared ineligible for further contracts with JTC. The 
Contractor shall, however, be given a reasonable time in which to cure this noncompliance. Any dispute may be resolved 
in accordance with the "Disputes" procedure set forth herein. 

PAYMENT OF TAXES -- Contractor shall pay all applicable taxes assessed on the compensation received under this 
contract and shall identify and pay those taxes under Contractor’s federal and state identification number(s). 

RECORDS, DOCUMENTS AND REPORTS -- The Contractor shall maintain books, records, documents, d at a  and other 
evidence of accounting procedures and practices which sufficiently and properly reflect all direct and indirect costs 
of any nature expended in the performance of this contract. These records shall be subject at all reasonable times to 
inspection, review, or audit by personnel duly authorized by the JTC, State Auditor or state or federal officials so 
authorized by law, regulation, or contract. The Contractor will retain all books, records, documents, and other materials 
relevant to this contract for six (6) years after the date of final payment, and make them available for inspection by 
persons authorized under this provision. 

If any litigation, claim or audit is started before the expiration of the six (6) year period, the records shall be retained until 
all litigation claims, or audit findings involving the records have been resolved. 

REGISTRATION WITH DEPARTMENT OF REVENUE -- The Contractor shall complete registration with the 
Department of Revenue, http://dor.wa.gov/Content/Home/Default.aspx, and be responsible for payment of all taxes 
due on payments made under this contract. 

RIGHT OF INSPECTION -- The Contractor shall provide right of access to its facilities to the JTC, or any of its officers, 
or to any other authorized agent or official of the state of Washington or the federal government at all reasonable 
times, in order to monitor and evaluate performance, compliance, and/or quality assurance under this contract. 

RIGHTS IN DATA -- Unless otherwise provided, data which originates from this contract shall be "works for hire" as 
defined by the U.S. Copyright Act and shall be owned by JTC. Data shall include, but not be limited to: working 
papers, reports, documents, pamphlets, advertisements, books, magazines, surveys, studies, computer programs, 
films, tapes, and/or sound reproductions. Ownership includes the right to copyright, patent, register, and the ability 
to transfer these rights. 

Data which is delivered under the contract, but which does not originate therefrom shall be transferred to JTC 
with a nonexclusive, royalty-free, irrevocable license to publish, translate, reproduce, deliver, perform, dispose of, 
and to authorize others to do so; provided, that such license shall be limited to the extent which the Contractor has 
a right to grant such a license. The Contractor shall exert all reasonable effort to advise JTC, at the time of delivery 
of data furnished under this contract, of all known or potential invasions of privacy contained therein and of any 
portion of such document which was not produced in the performance of this contract. JTC shall receive prompt 
written notice of each notice of claim of copyright infringement received by the Contractor with respect to any data 
delivered under this contract. JTC shall have the right to modify or remove any restrictive markings placed upon the 
data by the Contractor. 

SAFEGUARDING OF INFORMATION -- The use or disclosure by any party of any information concerning JTC for any 
purpose not directly connected with the administration of JTC or the Contractor's responsibilities with respect to 
services provided under this contract is prohibited except by written consent of the JTC. 

SAVINGS -- In the event funding from state, federal, or other sources is withdrawn, reduced, or limited in any way after 
the effective date of this contract and prior to normal completion, JTC may terminate the contract under the 
"Termination for Convenience" clause, without the five-day notice requirement, subject to renegotiation under those 
new funding limitations and conditions. 

SCOPE OF CONTRACT -- This contract and the attachments incorporate all the contracts, covenants, and 
understandings between the parties concerning the subject matter, and all such covenants, agreements, and 
understandings have been merged into this contract. No prior contract or understandings, verbal or otherwise, of 
the parties or their agents shall be valid or enforceable unless embodied in this contract. 

http://dor.wa.gov/Content/Home/Default.aspx
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SEVERABILITY – The provisions of this contract are intended to be severable.  If any term or provision is illegal or invalid 
for any reason whatsoever, such illegality or invalidity shall not affect the validity of the remainder of the contract. 

SUBCONTRACTING -- Neither the Contractor nor any Subcontractor shall enter into subcontracts for any of the 
work contemplated under this contract without obtaining prior written approval of the JTC. 

TERMINATION FOR CAUSE – In the event the JTC determines the Contractor has failed to comply with the conditions of 
this contract in a timely manner, the JTC has the right to suspend or terminate this contract.  In such event the Contractor 
shall be liable for damages as authorized by law including, but not limited to, any cost difference between the 
original contract and the replacement or cover contract and all administrative costs directly  related to the 
replacement contract, e.g., cost of the mailing, advertising, and staff time. 

A termination shall be deemed a “Terminate for Convenience” if it is determined that the Contractor (i) was not in default, 
or (ii) failure to perform was outside of his or her control, fault or negligence.  

TERMINATION FOR CONVENIENCE -- Except as otherwise provided in this contract, the JTC may, by five (5) days written 
notice, beginning on the second day after the mailing, terminate this contract in whole or in part when it is in the 
best interests of JTC. If this contract is so terminated, JTC shall be liable only for payment in accordance with the 
terms of this contract for services rendered prior to the effective date of termination. 

TERMINATION PROCEDURE -- Upon termination of this contract, JTC, in addition to any other rights provided in this 
contract, may require the Contractor to deliver to JTC any property specifically produced or acquired for the 
performance of such part of this contract as has been terminated. The provisions of the "Treatment of Assets" clause 
shall apply in such property transfer. 

JTC shall pay to the Contractor the agreed upon price, if separately stated, for completed work and services accepted 
by JTC, and the amount agreed upon by the Contractor and JTC for (i) completed work and services for which no 
separate price is stated, (ii) partially completed work and services, (iii) other property or services which are accepted 
by JTC, and (iv) the protection and preservation of property, unless the termination is for default, in which case the 
JTC shall determine the extent of the liability of JTC. Failure to agree with such determination shall be a dispute within 
the meaning of the "Disputes" clause of this contract. JTC may withhold from any amounts due the Contractor such sum 
as the JTC determines to be necessary to protect JTC against potential loss or liability. 

The rights and remedies of JTC provided in this section shall not be exclusive and are in addition to any other 
rights and remedies provided by law or under this contract. 

After receipt of a notice of termination, and except as otherwise directed by the JTC, the Contractor shall: 

1. Stop work under the contract on the date, and to the extent specified, in the notice; 

2. Place no further orders or subcontracts for materials, services, or facilities except as may be necessary 
for completion of such portion of the work  under the contract as is not terminated; 

3. Assign to JTC, in the manner, at the times, and to the extent directed by the JTC, all of the rights, title, 
and interest of the Contractor under the orders and subcontracts so terminated, in which case JTC has 
the right, at its discretion, to settle or pay any or all claims arising out of the termination of such 
orders and subcontracts; 

4. Settle all outstanding liabilities and all claims arising out of such termination of orders and 
subcontracts, with the approval or ratification of the JTC to the extent the JTC may require, which 
approval or ratification shall be final for all the purposes of this clause; 

5. Transfer title to JTC and deliver in the manner, at the times, and to the extent directed by the JTC 
any property which, if the contract has been completed, would have been required to be furnished 
to JTC; 

6. Complete performance of such part of the work as shall not have been terminated by the JTC; and 

7. Take such action as may be necessary, or as the JTC may direct, for the protection and preservation of 
the property related to this contract which is in the possession of the Contractor and in which JTC has or 
may acquire an interest. 

TREATMENT OF ASSETS -- 

1. Title to all property furnished by JTC shall remain in JTC's office. Title to all property furnished by the 
Contractor, for the cost of which the Contractor is entitled to be reimbursed as a direct item of cost 
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under this contract, shall pass to and vest in JTC upon delivery of such property by the vendor. Title to 
other property, the cost of which is reimbursable to the Contractor under this contract, shall pass to and 
vest in JTC upon (i) issuance for use of such property in the performance of this contract, or (ii) 
commencement of use of such property in the performance of this contract, or (iii) reimbursement 
of the cost thereof by JTC in whole or in part, whichever first occurs. 

2. Any property of JTC furnished to the Contractor shall, unless otherwise provided herein or approved by 
the JTC, be used only for the performance of this contract. 

3. The Contractor shall be responsible for any loss or damage to property of JTC which results from the 
negligence of the Contractor or which results from the failure on the part of the Contractor to maintain 
and administer that property in accordance with sound management practices. 

4. If any JTC property is lost, destroyed or damaged, the Contractor shall notify JTC immediately and shall 
take all reasonable steps to protect that property from further damage. 

5. The Contractor shall surrender to JTC all property of JTC prior to settlement upon completion, 
termination, or cancellation of this contract. 

6. All reference to the Contractor under this clause shall also include Contractor's employees, agents, or 
Subcontractors. 

 

WAIVER OF DEFAULT -- Waiver of any default shall not be deemed to be a waiver of any subsequent default. 
Waiver of breach of any provision of the contract shall not be deemed to be a waiver of any other or subsequent breach 
and shall not be construed to be a modification of the terms of the contract unless stated to be such in writing, signed 
by the JTC and attached to the original contract. 

 



 
 

 Exhibit B 
 

CERTIFICATIONS AND ASSURANCES 
 
I/we make the following certifications and assurances as a required element of the proposal to which it is 
attached, understanding that the truthfulness of the facts affirmed here and the continuing compliance 
with these requirements are conditions precedent to the award or continuation of the related contract(s): 
 
1. I/we declare that all answers and statements made in the proposal are true and correct.  

 
2. The prices and/or cost data have been determined independently, without consultation, 

communication, or agreement with others for the purpose of restricting competition.  However, I/we 
may freely join with other persons or organizations for the purpose of presenting a single proposal. 

 
3. The attached proposal is a firm offer for a period of 60 days following receipt, and it may be accepted 

by the JTC without further negotiation (except where obviously required by lack of certainty in key 
terms) at any time within the 60-day period. 

 
4. In preparing this proposal, I/we have not been assisted by any current or former employee of the state 

of Washington whose duties relate (or did relate) to this proposal or prospective contract, and who 
was assisting in other than his or her official, public capacity.  (Any exceptions to these assurances are 
described in full detail on a separate page and attached to this document.) 

 
5. I/we understand that the JTC will not reimburse me/us for any costs incurred in the preparation of this 

proposal.  All proposals become the property of the JTC, and I/we claim no proprietary right to the 
ideas, writings, items, or samples, unless so stated in this proposal. 

 
6. Unless otherwise required by law, the prices and/or cost data which have been submitted have not 

been knowingly disclosed by the Bidder and will not knowingly be disclosed by him/her prior to 
opening, directly or indirectly to any other Bidder or to any competitor. 

 
7. I/we agree that submission of the attached proposal constitutes acceptance of the solicitation 

contents and the attached sample contract and general terms and conditions.  If there are any 
exceptions to these terms, I/we have described those exceptions in detail on a page attached to this 
document.   

 
8. No attempt has been made or will be made by the Bidder to induce any other person or firm to submit 

or not to submit a proposal for the purpose of restricting competition. 
 
9. The bidder certifies that no condition exists with respect to the bidder, or any of its employees, 

regarding any current or past relationship with the JTC or agencies that violate Chapter 42.52 RCW, the 
"Ethics in Public Service" Law. 

 
 
___________________________________________ 
Signature of Bidder 
 
___________________________________________ 
Title          Date 

 


